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Project No.  
Project Location:  
Project Description:  
PIN No.:  
 
  
B ASE LEVEL 

 
  

 
  

 
  

 
9.00

 
%  

ADDITIVES  % ADD ON  
 
  

 
 

 
SCHEDULE (1.0% Maximum) 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Normal                          = 

 
0.0

 
 

 
 

 
 

 
 

 
 

 
Expedited                      = 

 
1.0

  
 

 
% 

 
 

 
SIZE (1.0% Maximum) 

 
 

  
 

 
 

 
 

 
 

 
Less than     $100,000    = 

 
1.0

  
 

 
 

 
 

 
 

 
$100.001  -  $750,000    = 

 
0.5

  
 

 
% 

 
 

 
 

 
More than    $750,001    = 

 
0.0

  
 

 
 

 
 

 
DURATION (1.0%) Maximum) 

 
 

  
 

 
 

 
 

 
 

 
Years 

 
 

  
 

 
 

 
 

 
 

 
0.0 - 1.0                         = 

 
0.0

  
 

 
 

 
 

 
 

 
1.0 - 3.0                         = 

 
0.5

  
 

 
  

 
 
 

 
More than 3                   = 

 
1.0

  
 

 
% 

 
 

 
COMPLEXITY (2% Maximum) 

 
 

  
 

 
 

  1.  Low                           = 
 

0.0
  

 
 
 

 
 

 
 2.  Low to Mid               = 

 
0.5

  
 

 
  

 
 
 

 
3.  Mid                           = 

 
1.0

  
 

 
  

 
 
 

 
4.  Mid to High              = 

 
1.5

  
 

 
  

 
 
 

 
5.  High                          = 

 
2.0

  
 

 
%  

 
 
 

 
 

 
 

  
 

 
  

TOTAL FIXED FEE (9-12%, Maximum 12%) *
 
 

  
 

 
% 

 
* Guidelines are established not to exceed a maximum of 12% 



ENGINEERING CONSULTANT CONTRACTS 
DEFINITIONS FOR FIXED FEE CALCULATION 

 
 
SCHEDULE: 
 

Normal -  No extraordinary scheduling of personnel is required 
 

Expedited -  The project is to be accomplished at a faster than normal rate requiring      
  special scheduling, etc. 

 
SIZE:  Total Cost of Design Contract - Self-evident 
 
DURATION: Self-evident 
 
COMPLEXITY: 
 

1. Low (0.0%) - Surveys, routine drafting, and resurfacing projects. 
 

2. Low - Mid (0.5%) - Minor bridges, rural projects, DCR & location studies, on-
call services, research projects, small urban projects, materials testing, 
professional engineers, and construction administration for that type of project. 

 
3. Mid (1.0%) - Freeway interchanges, freeways, rehabilitation or reconstruction 

projects, EIS studies, management of consultants, rural projects requiring critical 
agencies review/coordination*, and construction administration for that type of 
project. 

 
4. Mid - High (1.5%) - Major bridges, major urban freeways, and major engineering 

studies requiring special expertise, and construction administration for that type 
of project. 

 
5. High (2.0%) - Multilevel interchanges, complex major bridges, toll roads, 

complex projects involving critical environmental issues (significant hazardous 
waste, highly controversial, etc.), and construction administration for that type of 
project. 

 
*Critical Agencies Review/Coordination - Extensive involvement by Indian community, local 
governments, US Forest Service, railroad, FAA, and etc. in the project. 
 
 
 
 
 


